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 Estimated Costs  
  
 Estimated Costs as at December 2009 

 

No. Description of works Cost 

£ 

1 Bartholomew House refurbishment 

Includes professional fees, planning fees, building 
regulations, general removal costs, signage, publicity, 
branding, furniture, equipment and building contingency 

 

2,486,000 

2 ICT requirements 

Includes Electronics Document & Records Management 
(EDRM), new software, cabling charges, decommission 
IT from Priory House and ICT staff relocation costs. 

 

361,000 

3 Associated works 

Includes temporary works, works to Portslade Town Hall 
and external works to Bartholomew Square. 

 

250,000 

4 General contingency 

 

100,000 

 Total – Priory House Relocation 

 

3,197,000 

5 Brighton Town Hall Works 

Includes refurbishment for Business Support and 
Electoral Services plus contingency 

 

390,000 

 Total – Accommodation Strategy 

 

3,587,000 
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